STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 14/ 03 IN SAN LU S OBI SPO COUNTY NEAR SAN 05/ 15/ 03
CONTRACT NUMBER 05- 0H3004 M GUEL FROM TENTH STREET CONTRACT CODE 'B '
LOCATI ON 05-SLO 101-65.6/67. 1 UNDERCROSSI NG TO NORTH SAN M GUEL 29 CONTRACT | TEMS
UNDERCRGOSSI NG
W DEN SHOULDER FEDERAL AlID ACST-Q101-(033)E

PHG QL01- (033) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGOSALS | SSUED 8 FUND TOTAL HB1 653, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 6 ENG NEERS EST 572, 000. 00 AMOUNT UNDER 93, 851. 50 PERCENT UNDER EST 16. 41
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 478, 148. 50 6 R BURKE CORPCRATI ON 805 543-8568
00264193
P O BOX 957 FAX 805 543-2521
SAN LU S OBl SPO CA 93406- 0957
2 507, 546. 00 5 A J DI ANl CONSTRUCTI ON CO I NC 805 925- 9533
00178450
P O BOX 636 FAX 805 922-9983
SANTA MARI A CA 93456-0636
3 519, 519. 00 4 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
4 557, 553. 00 2 MADONNA CONSTRUCTI ON COVPANY 805 543- 0300
00065547
P O BOX 3910 FAX 805 541-3067
SAN LU S OBI SPO CA 93403
5 577, 341. 00 1 SOUZA CONSTRUCTI ON | NC 805 546-8288
00479476
P O BOX 3810 FAX 805 546- 8287

SAN LU S OBl SPO CA 93403



05- 0H3004
05-SLO 101
05/ 14/ 03

582, 812. 10

3

VWHI TAKER CONTRACTORS | NC

P O BOX 910
SANTA MARGARI TA CA 93453

Bl D245
PACE 2
05/ 15/ 03

805 438-5751
00556738
FAX 805 438-5752



05- 0H3004
05-SLO 101
05/ 14/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 3
05/ 15/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ALCORN FENCE COVPANY
VENTURA CA

APCO
GOSHEN CA

APPLY A LI NE
REDDI NG CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

VETAL BEAM GUARD RAI L

ASPHALT CONCRETE DI KE

GRIND RUMBLE STRI P

ERCSI ON CONTRCL

CONSTRUCTI ON AREA SI GNS

PAVEMENT MARKI NG



05- 0H3004 Bl D245

05-SLO- 101 PAGE 4

05/ 14/ 03 05/ 15/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ALCORN FENCE COVPANY | NC RECONSTRUCT TERM NAL SYSTEM AND METAL BEAM GUARD RAI L
VENTURA CA
APCO PLACE ASPHALT CONCRETE DI KE
GOSHEN CA
J AND M LAND RESTCORATI ON ERCSI ON CONTROL
BAKERSFI ELD CA
PAVEMENT RECYCLI NG SYSTEMS RUMBLE STRI P
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
SUPER SEAL AND STRI PE THERMOPLASTI C TRAFFI C STRI PI NG
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALCORN FENCE COVPANY VETAL BEAM GUARD RAI L
VENTURA CA
APCO ASPHALT CONCRETE DI KE
GOSHEN CA
K C | ENVI RONMENTAL ERCSI ON CONTROL
SAN LU S OBI SPO CA
PAVEMENT RECYCLI NG SYSTEMS RUMBLE STRI P
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE



05- 0H3004
05-SLO 101
05/ 14/ 03

Bl DDER | D

LI ST

NAME AND ADDRESS

Bl D245

PAGE 5

05/ 15/ 03
OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CHANGEABLE MESSAGE Sl GNS
NI POMO CA
SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE COVPANY | TEM5 8 AND 28
VENTURA CA
PONDEROSA ENG NEERI NG AND ENVI RONVENTAL I TEM 1
REDDI NG CA
STATEW DE SAFETY AND SI GNS ITEMS 3 THRU 5 (PARTI AL)
NI POMO CA
SUPER SEAL AND STRI PE | TEM 29
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE COVPANY VETAL BEAM GUARD RAI L

VENTURA CA



05- 0H3004 Bl D245

05-SLO- 101 PAGE 6

05/ 14/ 03 05/ 15/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE COVPANY FENCI NG
VENTURA CA
APCO ASPHALT CONCRETE DI KE
GOSHEN CA
CONTRACTORS CONSTRUCTI ON PRODUCTS I TEMS 21 THRU 25 (PARTI AL)
COTTONWOOD CA
PENHALL COVPANY ROADWAY EXCAVATI ON ( PARTI AL)
VI SALI A CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
NI POMO CA
SUPER SEAL AND STRI PE THERMOPLASTI C TRAFFI C STRI PI NG

FI LLMORE CA



05- 0H3004 Bl D245

05- SLO- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 14/ 03 05/ 15/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 800. 00* 800. 00
PREVENTI ON PLAN

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 800. 00* 2, 800. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 300. 00* 1, 300. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 6, 000. 00* 6, 000. 00

5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 3, 500. 00* 3, 500. 00

6 150823 REMOVE DOWNDRAI N EA 3 400. 00 1, 200. 00

7 150859 REMOVE ASPHALT CONCRETE OVERS| DE DRAI N EA 2 200. 00 400. 00

8 (S) 031107 RECONSTRUCT TERM NAL SYSTEM EA 1 2,700. 00 2, 700. 00

(TYPE SRT)
9 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 8, 000. 00* 8, 000. 00
10 190101 ROADWAY EXCAVATI ON MB 3,930 10. 25 40, 282. 50
11 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1,530 1.20 1, 836. 00
12 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 900 1.30 1,170. 00
13 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 60 44.00 2, 640. 00
14 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 180 3.50 630. 00
15 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 150 2.30 345. 00
16 260201 CLASS 2 AGGREGATE BASE VB 3,120 42.00 131, 040. 00
17 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 060 51. 00 105, 060. 00
18 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 26 40. 00 1, 040. 00
AREA)

19 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1,530 4.00 6, 120. 00

20 394054 SHOULDER RUMBLE STRI P STA 25 375. 00 9, 375. 00
(AC, GROUND- I N | NDENTATI ONS)

21 690160 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 54 70. 00 3, 780. 00
(2.01 MM THI CK)

22 031108 300 MM CORRUGATED STEEL Pl PE TEE EA 5 325. 00 1, 625. 00

23 692088 300 MM ENTRANCE TAPER EA 5 550. 00 2, 750. 00

24 692245 300 MM DOWKDRAI N SLI P JOI NT EA 5 440. 00 2, 200. 00

25 692383 300 MM ANCHOR ASSEMBLY EA 10 250. 00 2, 500. 00

26 721010 ROCK SLOPE PROTECTI ON VB 8 200. 00 1, 600. 00
(BACKING NO. 1, METHOD B)

27 729010 ROCK SLOPE PROTECTI ON FABRI C M2 41 5. 00 205. 00

28 (S) 832061 METAL BEAM GUARD RAI LI NG M 2,520 53. 00 133, 560. 00
(2.1 M WOOD POST)

29 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 2, 460 1.50 3, 690. 00
( SPRAYABLE)

TOTAL 478, 148. 50



05- 0H3004 Bl D245

05-SLO- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
05/ 14/ 03 05/ 15/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 875. 00* 875. 00 3, 500. 00* 3500. 00 2,500. 00* 2500. 00 600. 00* 600. 00
2 1, 985. 00* 1985. 00 4,000. 00* 4000. 00 2, 500. 00* 2500. 00 2,400. 00* 2400. 00
3 1, 163. 00* 1163. 00 1, 050. 00* 1050. 00 8, 000. 00* 8000. 00 1, 500. 00* 1500. 00
4 20, 481. 00* 20481. 00 18, 200. 00* 18200. 00 30, 000. 00* 30000. 00 8, 700. 00* 8700. 00
5 3, 297. 00* 3297. 00 2, 600. 00* 2600. 00 4, 000. 00* 4000. 00 3, 000. 00* 3000. 00
6 481. 00 1443. 00 550. 00 1650. 00 500. 00 1500. 00 155. 00 465. 00
7 332.00 664. 00 550. 00 1100. 00 500. 00 1000. 00 231.00 462. 00
8 2, 546. 00 2546. 00 2,400. 00 2400. 00 1, 000. 00 1000. 00 2,621.00 2621. 00
9 6, 395. 00* 6395. 00 10, 000. 00* 10000. 00 5, 000. 00* 5000. 00 3, 900. 00* 3900. 00
10 17. 30 67989. 00 20. 00 78600. 00 23.00 90390. 00 20. 00 78600. 00
11 80 1224. 00 1.00 1530. 00 1.00 1530. 00 1.00 1530. 00
12 1.20 1080. 00 80 720. 00 1.00 900. 00 1.00 900. 00
13 45. 50 2730. 00 38. 00 2280. 00 80. 00 4800. 00 44.00 2640. 00
14 8. 00 1440. 00 3. 00 540. 00 1.00 180. 00 4.00 720. 00
15 4.00 600. 00 2.00 300. 00 4.00 600. 00 3.00 450. 00
16 39. 50 123240. 00 44. 00 137280. 00 42.00 131040. 00 55. 00 171600. 00
17 53. 50 110210. 00 54. 00 111240. 00 56. 00 115360. 00 65. 00 133900. 00
18 64. 50 1677. 00 20. 00 520. 00 40. 00 1040. 00 74.00 1924. 00
19 4.00 6120. 00 3.10 4743. 00 3.00 4590. 00 4.00 6120. 00
20 320. 00 8000. 00 200. 00 5000. 00 270. 00 6750. 00 290. 00 7250. 00
21 68. 00 3672. 00 79. 00 4266. 00 160. 00 8640. 00 40. 00 2160. 00
22 240. 00 1200. 00 150. 00 750. 00 400. 00 2000. 00 225. 00 1125. 00
23 425. 00 2125. 00 325. 00 1625. 00 500. 00 2500. 00 370. 00 1850. 00
24 345. 00 1725. 00 240. 00 1200. 00 400. 00 2000. 00 400. 00 2000. 00
25 243.00 2430. 00 130. 00 1300. 00 300. 00 3000. 00 270. 00 2700. 00
26 123. 00 984. 00 150. 00 1200. 00 150. 00 1200. 00 160. 00 1280. 00
27 1.00 41. 00 4.00 164. 00 5. 00 205. 00 24. 00 984. 00
28 51. 00 128520. 00 47.00 118440. 00 47. 00 118440. 00 52.00 131040. 00
29 1.50 3690. 00 1.35 3321. 00 2.80 6888. 00 2.00 4920. 00
TOT 507, 546. 00 519, 519. 00 557, 553. 00 577, 341. 00



05- 0H3004 Bl D245

05-SLO- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
05/ 14/ 03 05/ 15/ 03
| TEM SI XTH
Bl D AMOUNT

1 2, 950. 00* 2950. 00
2 1, 009. 00~ 1009. 00
3 1, 225. 00* 1225. 00
4 40, 200. 00* 40200. 00
5 4,720. 00* 4720. 00
6 551. 00 1653. 00
7 616. 00 1232. 00
8 2,678.00 2678. 00
9 8, 600. 00* 8600. 00
10 20. 60 80958. 00
11 87 1331. 10
12 1.20 1080. 00
13 47.00 2820. 00
14 5.00 900. 00
15 4.00 600. 00
16 44. 00 137280. 00
17 58. 00 119480. 00
18 151. 00 3926. 00
19 6. 40 9792. 00
20 295. 00 7375. 00
21 97.50 5265. 00
22 141. 00 705. 00
23 285. 00 1425. 00
24 159. 00 795. 00
25 118. 00 1180. 00
26 283. 00 2264. 00
27 9. 00 369. 00
28 54. 00 136080. 00
29 2.00 4920. 00
TOT 582, 812. 10



